GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM((C).18
(C).18/2022/173 Dated Guwahati, the 20|05 / 2023

From: Shri P. Mahanta, ACS
Director
Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Shri Akhil Ch, Choudhary
Barua Para, P.O: Mangaldoi.
Ph. No: 9854766861.

Sub: Acceptance for tenders for repairing of ADH&T office building in Mangaldoi,
Darrang District for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, 1 am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable, However the Committee accepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

sl. Estimated Rate Additional Performance

NG, Name of Work Value Accepted Performance Security
o mlang n gk

f | B et o Rs.10,00,000/- | the CPWD | Rs.2,10,000/- | Rs.50,000/-
angaldoi, Darrang (DSR) 2021

District for 2022-23.

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati =1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.2,60,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Dirgctor
Handloom &\Textiles, Assam
F"f\mbari, Guwahati — 1
Memo No. DHTCM(C).18/2022/173-A Dated Guwahati, the _20\05 /2023
Copy to:- _

1) The Secretary to the Government of Assam, Handloom Textiles and Sericulture
Department, Dispur, Guwahati — 6 for kind information.

2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail
working estimate of the above mentioned work within 7 (seven) days from the date of
issue of this order.

3) Sri Padmanav Barman, Senior Assistant. He is requested to upload the acceptance of
tender in the official website.

4) Notice Board of this office.

WV
& |

> ¥ Handloom & Textiles, Assam
Cﬂ N w~Ambari, Guwahati - 1




B

GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/174 Dated Guwahati, the _20) 65 / 2023

From: Shri P. Mahanta, ACS
Director
Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Shri Manash Goswami
Dadhora, Ahom Gaon
P.S: Dergaon
Dist: Golaghat.
Ph. No: 9706698724,
Sub: Acceptance for tenders for repairing of ADH&T office building in Dibrugarh,
Dibrugarh District for 2022-23.
Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the ra_te quoted by you for t!::e
following work is found to be beyond workable. However the f:pmmlttee aq:epted your ra?
subject to deposition of additional performance security in addition to security money as pe
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl Estimated Rate Additional Perform_ance

No. NaniR:of ikork Value Accepted Performance Security
Repairing qf AQH&T 12% below

1, | ©ffice building in Rs.7,00,000/- |the CPWD | Rs.84,000/- | Rs.35,000/-
Dibrugarh, Dibrugarh (DSR) 2021
District for 2022-23.

Therefore you are requested to attend office of the Director, Handloom &

Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.1,19,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Handloom & Textiles, Assam

v—Ambari, Guwahati — 1
Memo No. DHTCM(C).18/2022/174-A Dated Guwahati, the 2o\ &5 / 2023
Copy to:- -

1) The Secretary to the Government of Assam, Handloom Textiles and Seri
Department, Dispur, Guwahati — 6 for kind information. SRRAetee

2) Concerned Junior Engineer under this Directorate. He is requested to submi i
working estimate of the above mentioned work within 7 . A o e

issue of this order. (seven) days from the date of
3) Sri Padmanav Barman, Senior Assistant, He is r
tender in the official website. equested to upload the acceptance of

4) Notice Board of this office.

Diregfor
Handloom & Téxtiles, Assam
d\C/ w~Ambari, Guwahati — 1




GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/175 Dated Guwahati, the M / 2023
From: shri P. Mahanta, ACS
Director

Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Smti Manisha Saikia
Vip Road, Six Mile
P.0O: Khanapara
Dist: Kamrup (M)
Ph. No: 6001661054.

Sub: Acceptance for tenders for repairing of ADH&T office building in Sivasagar,
Sivasagar District for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Cpmmlttee agcepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl Work Estimated Rate Additional performance ~
No. Name of Wor Value Accepted Performance Security
Repairing of ADH&T 15% below
1, g‘;ﬁ;:ag‘;‘ldgg;;‘agar Rs.8,00,000/- | the CPWD | Rs.1,20,000/- | Rs.40,000/-
! R) 202
District for 2022-23. (DSR) 2021

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.1,60,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Dirgctor
Handloom & Fextiles, Assam
wAmbari, Guwahatj — 1

Memo No. DHTCM(C).18/2022/175-A Dated Guwahati, the 22[85 /2023

Copy to:-

1) The Secretary to the Government of Assam, Handloom Textiles a i
Department, Dispur, Guwahati — 6 for kind information. . nd Sericulture

2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail

working estimate of the above mentioned work within 7
il (seven) days from the date of

3) Sri Padmanav Barman, Senior Assistant. He is re
tender in the official webslte. \?O\Cmested to upload the acceptance of

4) Notice Board of this office
- N
5o Y&
Q@H s &y Handl jrector
andloom & Textiles, Assam
(ﬂ(_f ‘Bﬁ w&"\ nvAmbari, Guwahati — 1



GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/176 Dated Guwahati, the 2°l 85 /2023

From: Shri P. Mahanta, ACS
Director
Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Shri Rupam Barman
Chachal Road, Six Mile
P.O: Khanapara
Dist: Kamrup (M)
Ph. No: 7002823723.

Sub: Acceptance for tenders for repairing of ADH&T office building in Nalbari, Nalbari
District for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rqte quoted by you for tlle
following work is found to be beyond workable. However the p_ommnttee ac_:cepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl. Estimated Rate Additional Performance

No. Name of Work Value Accepted | Performance Security
Repairing of ADH&T 17% below

1. office t;)un[dlr\_g in Nalb;;, Rs.6,50,000/- | the CPWD Rs.1,10,500/- | Rs.32,500/-
ggibarl District for 2022- (DSR) 2021

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.1,43,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Dingctor
Handloom & Textiles, Assam
Memo No. DHTCM(C).18/2022/176-A o el Guwahatli e
0. - & Dated Guwahati, the 2e|o
Copy to:- S

1) The Secretary to the Government of Assam, Handloom Textil i
Department, Dispur, Guwahati - 6 for kind information.. e g el
2) Concerned Junior Engineer under this Directorate, He is requested to submit the detail

working estimate of the above menti ithi
s Sl entioned work within 7 (seven) days from the date of

3) Sri Padmanav Barman, Senior Assistant. He i
i i Yl ol IS requested to upload the acceptance of
4) Notice Board of this office.

Dirgctor

Handloom & Textiles, Assa
m
(ﬂ(/ w—-Ambari, Guwahat; -1



GCOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/386 Dated Guwahati, the _\ilﬂﬁ/ 2023
From: Shri P, Mahanta, ACS
Director

Handloom & Textiles, Assam
Ambari, Guwahatj - 1,

To:
Baharul Islam
J. B. Path,
Mangaldoi
Ph. No: 8876556768
Sub: Acceptance for tenders for Repairing of SH&T office building at Morigaon in the
district of Morigaon for 2022-23.
Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

With reference to the subject cited above, I am to inform you that Tendr:er
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for ttg
following work is found to be beyond workable. However the {:pmm|ttee accepted your r.aer
subject to deposition of additional performance security in addition to security money as p
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl ’ Estimated Rate Additional Perform_ance
No. Nemiiof Wer Value Accepted Performance Security
Repa_iring of SI—!&T ofﬁce 15% below
O it of Vrionan | R5.10,00,000/- | the CPWD | Rs.1,50,000/- | Rs.50,000/-
DSR) 2021
| | for 202223 (B 20

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati - 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.2,00,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted,

Yours faghfully

Handloom & xtiles, Assam
MAmbari, Guwahati.— 1
Memo No. DHTCM(C).18/2022/386 -A Dated Guwahati, the ] 2023
Copy to:-
1) The Secretary to the Government of Assa

Department, Dispur, Guwahati - & for kind info
2) Concerned Junior Engineer u

working estimate of the abo

m, Handloom Textil
rmation,

nder this Di;ectorate. He is requested to submit the detail
ve mentioned work within File
ke | (seven) days from the date of

3) Sri Padmanav Barman, Senior Assistant. He s requested
tender in the official website,
4) Notice Board of this office,

.
I

¥ Dingctor
Q‘}J‘ Handloom & extiles, Assam
O/{ c_ Miubari, Guwahati — 1

€S and Sericulture

to upload the acceptance of



GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/178 Dated Guwahati, the 22| 85/ 2023
From: Shri P. Mahanta, ACS
Director

Handloom & Textiles, Assam
Ambari, Guwahati - 1.

To: Shri* Dinesh Goswami
Lakhipur
P.O: Dispur
Dist: Kamrup (M)
Ph. No: 9954646541.

Sub: Acceptance for tenders for repairing of SH&T office, Night Chowkidar Quarter,
Wall, Site Filling at SH&T Hojai in Hojai District for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, T am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Committee a{:_cepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

BN Estimated Rate Additional Performance
No. | Name of Work Value Accepted Performance Security
Repairing of SH&T
| office, Night Chowkidar &
1 | Quarter, Wall, Site R 19.5% below
) e G s.24,50,000/- | the CPWD Rs.4,77,750/- | Rs.1,22,500/-
: Filling at SH&T Hojai in (DSR) 2021
Hojai District for 2022-
| 23.

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.6,00,250/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Director
Fli;gd!oom & Textiles, Assam
Ambari, Guwahati -
Memo No. DHTCM(C). 18 . L =il
Allplie (C).18/2022/178-A Dated Guwahati, the 20|05 ;2023

1) The Secretary to the Government of Assa
_ m, Handlo i i
Department, Dispur, Guwahati - 6 for kind information, S Tl ¥ Serieulture

2) Concerned Junior Engineer under this Di
. . is Directorate, He is
working estimate of the above menti - He is re
issue of this order, entioned work within 7 (s

3) Sri Padmanav Barman, Senior Assi i
Lt Lt oo sistant. He is requested to upload
4) Notice Board of this office.

Qe - 01 — Dikector
- W com & Textiles, A
ML gd 1% 4 fgo%ﬁ - W-Ambari, Guwahat; _slsam

szly

quested to submit the detail
even) days from the date of




GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/179 Dated Guwahati, the 1°I°S; 2023

From: Shri P. Mahanta, ACS
Director
Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Syed Abul Hassan
Khutakatia
P.O: Japisajia
Dist: Lakhimpur
Ph. No: 9954379046.

Sub: Acceptance for tenders for renovation of WESU at Naharkatia in Dibrugarh
District for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Committee accepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

S, Estimated Rate Additional Performance

No. Name of Work Value Accepted Performance Security \
Renovation of WESU at 15 % below

1. | Naharkatia in Dibrugarh | Rs.9,50,000/- | the CPWD Rs.1,42,500/- | Rs.47,500/-
District for 2022-23. (DSR) 2021

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.1,90,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Director
Handloom & Textiles, Assam
W Ambari, Guwahatj — 1

Memo No. DHTCM(C).18/2022/179-A Dated Guwahati, the 29| ®S /2023

Copy to:-
1) The Secretary to the Government of Assam, Handloo i
_ ' m Tex i
Department, Dispur, Guwahati — 6 for kind information. Sxtles and Sericulture
2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail
etai

working estimate of the above mentioned work withi :
g e | ithin 7 (seven) days from the date of
3) Sri Padmanav Barman, Senior Assistant, He is r

tender in the official website. S Dplend
4) Notice Board of this office.

Dirgctor
Kk & Handloom & extiles, Assam

G,LC/ w/ pr—Ambari, Guwahati — 1

e

W\
o




GOVERNMENT OF ASSAM ‘ i
DIRECTORATE OF HANDLOOM & TEXTILES |

No. DHTCM(C).
(C).18/2022/180 Dated Guwahati, the 255 /2023 | (
|

From: Shri P. Mahanta, ACS |
Director \
Handloom & Textiles, Assam I

Ambari, Guwahati — 1.

To: Shri Akhil Chandra Choudhury
Baruapara, W/No.4
P.O: Mangaldoi
Dist: Darrang
Ph. No: 9854766861.

Sub: .fxcceptance for tenders for renovation of boundary wall at SH&T office Morigaon ‘
in Morigaon District for 2022-23. i

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Committee accepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl, Estimated Rate Additional Performance
m. \ Name of Work ’ ‘ l Sacurt

Value Accepted Performance
Renovation of boundary
15 % below
i, “&a“.at SH?‘TM"H!CG R.6,50,000/- | the CPWD | Rs.97,500/- | Rs:32,500/-
origaon in Morigaon (DSR) 2021

District for 2022-23.

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.1,30,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted. -

Yours faithfully '

Director
Handloom & Textiles, Assam
WAmbari, Guwahati ~ 1
Memo No. DHTCM(C).18/2022/180-A Dated Guwahati, the 26| 85 / 2023
Copy to:-

1) The Secretary to the Government of Assam, Handloom Textiles and Sericulture
Department, Dispur, Guwahati — 6 for kind information.

2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail
working estimate of the above mentioned work within 7 (seven) days from the date of
issue of this order.

3) Sri Padmanav Barman, Senior Assistant. He is requested to upload the acceptance of
tender in the official website.

4) Notice Board of

this office.
i}\ Director ‘
3\ Handloom & Textiles, Assam -'
&Cz- g j p—Ambari, Guwahati — 1 :

I ——



GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No.
DHTCM(C).18/2022/387 Dated Guwahati, the \1 l o /2023

From: Shri P. Mahanta, ACS
Director
Handloom & Textiles, Assam
Ambari, Guwahati — 1.
To:
Sri Akhil Ch. Choudhury
Baruapara, Ward No.4,
Mangaldoi, Darrang
Ph. No: 9854766861.
Sub: Acceptance for tenders for Renovation of HPC building at Jajori in the district .
Nagaon for 2022-23.
Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

With reference to the subject cited above, I am to inform you that 1f'enct!:r
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted bydyo‘u ?rratg
following work is found to be beyond workable. However the '_.’:pmmlttee ac_cepte ! ; Ouas ©
subject to deposition of additional performance security in addition to security money p
Clause No. 3 of page No. 39 of the Tender document as follows:

i Estimated Rate Additional Performance
| :L | Name of Work Value Accepted Performance Security _|
f Renoy ation Of. HPC 15% below
.| building atJajoriinthe | oo 40 50 000/- | the CPWD | Rs.1,57,500/- | Rs.52,500/-
district of Nagaon for (DSR) 2021
2022-23,

]

Therefore you are requested to attend office of the Director, Handlc_)c_am &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with c?ep05|t|0n of
the total security amount to Rs.2,10,000/- in the shape of FDR/STDR p'lec_:lged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Director
Handloom & Textiles, Assam
m~Ambari, Guwahati — 1

Memo No. DHTCM(C).18/2022/387-A Dated Guwahati, the /2023

Copy to:-

1) The Secretary to the Government of Assam, Handloom Textiles and Sericulture
Department, Dispur, Guwahati = 6 for kind information,

2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail
working estimate of the above mentioned work within 7 (seven) days from the date of
issue of this order.

3) Sri Padmanav Barman, Senior Assistant. He is requested to upload the acceptance of
tender in the official website.

4) Notice Board of this office.

= o
Q\l)/" qu Diregtor
Handloom & Téxtiles, Assam
l MvAmbari, Guwahati — 1

Ol




GOVERNMENT OF ASSAM

—_— DIRECTORATE OF HANDLOOM & TEXTILES
' M(C),
9 18/2022/388 Dated Guwahati, the \_I&’— / 2023
From: .
TR Shri P. Mahanta, ACS
Director
Handloom & Textiles, Assam
Ambari, Guwahati - 1.
To:
Baharul Islam
J. B. Path,
{ Mangaldoi
/ Ph. No: 8876556768
Sub: Acceptance for tenders for Construction of Boundary wall of WESU Boko in
Kamrup dist. for 2022-23.
Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

With reference to the subject cited above, I am to inform you that ';end;_‘r
Evaluation Committee Meeting held on 15-05-2023 observed that the ra:te quoted by you for ta t(;
following work is found to be beyond workable. However the _Cpmmlttee ac-cepted your r =
subject to deposition of additional performance security in addition to security money as p
Clause No. 3 of page No. 39 of the Tender document as follows:

3. Estimated Rate AdditionalT Perform_anceJ
No. Name of Work Value Accepted | Performance Security
Construction of
20% below
, | boundary wall of WESU | o 45 50 000/- | the CPWD | Rs.2,50,000/- | Rs.62,500/-
Boko in the district of (DSR) 2021
Kamrup for 2022-23.

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.3,12,500/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Handloom & Vextiles, Assam

Memo No. DHTCM(C).18/2022/388 -A PAmbarl, Guwahati ;- 1
o ] ) Dated Guwahati, the ll& [
Copy to:- / 2023

1) The Secretary to the Government of Assam, Handloom Textil i
' ’ es and Sericul
Department, Dispur, Guwahati — 6 for kind information. S

2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail

working estimate of the above mentioned work withi
i iy in 7 (seven) days from the date of

3) Sri Padmanav Barman, Senior Assistant. He is d
: ' . reques 0
tender in the official webgite. quested to upload the acceptance of

4) Notice Board of this office.

IB; oF’i’* Dirpctor
" 3\\;\ Handloom &Yrextiles, Assam
%99‘/ ¢ ('q Lo M~Ambari, Guwahati - 1




GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/183 Dated Guwahati, the 28] 85 /2023

From: Shri P. Mahanta, ACS

Director
Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Shri Dipjyoti Roy
Pathsala
P.O: Pathsala
Dist: Bajali
Ph. No: 8134906961.

Sub: Acceptance for tenders for construction of boundary wall of WESU at Sarupeta in

Bajali district for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Committee ac_cepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl. : Estimated Rate Additional Performance

No. Name of Work Value Accepted Performance Security
Construction of 17.8 % below

|, | boundary wall of WESU | o 6 50 000/- | the CPWD | Rs.1,06,800/- | Rs.30,000/-
at Sarupeta in Bajali (DSR) 2021
district for 2022-23.

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.1,36,800/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours fdithfully

Handloom & {Textiles, Assam
wrAmbari, Guwahati - 1

Memo No. DHTCM(C).18/2022/183-A Dated Guwahati, the 2s | Y

Copy to:-
1) The Secretary to the Government of Assam, Handloom Textiles an i

Department, Dispur, Guwahati - 6 for kind information, d Sericulture

2) Concerned Junior Engineer under this Directorate. He is re

working estimate of the above mentioned work within 7 (

/ 2023

quested to submit the detai|

sevi
issue of this order. en) days from the date of
3) Sri Padmanav Barman, Senior Assistant. He is reques
tender in the official website. Quested to upload fthe acceptance of
4) Notice Board of this office.
DiYector
Handloom & 'Tays:
& Textiles, A
G/lf_, . MAmbar;, Guwah + ASSam

ati~ 1



GOVERN
DIRECTORATE Op 1 OF ASSAM

OF HANDLOOM g TEXTILE:
No. DHTCM(C).18/2022/389 S

Bhaii Dated Guwahati, the _13:{& / 2023
: Shri P. Mahanta, Acs
Director
Handlqom & Textiles, Assam
Ambari, Guwahatj - 1.
To:
Baharul Islam
J. B. Path,
Mangaldoi
Ph. No: 8876556768
Subt Acceptance for tenders for Construction of Boundary wall of WESU Larika in Hojai
dist. for 2022-23,
Ref: This office NI'T Nu. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

With reference to the subject cited above, I am to inform you that .enfcj:r
Evaluation Committee Meeting held on 15-05-2023 observed that the rqte quoted by you for te
following work is found to be beyond wworkable. However the Committee ac_cepted your ra “-;
subject to deposition of additional performance security in addition to security money as pe
Clause No. 3 of page No. 39 of the Tender document as follows:

No. Name of Work Value Accepted Performance Security

1 Sl. Estimated Rate Additional | Performance
| Construction of
|

15% below I
. | boundary wall of WESU | p_ 4 50,009/- | the CPWD | Rs.1,72,500/- | Rs.57,500/-
" | Lanka in the district of
e (DSR) 2021
Hojai for 2022-23. )

Therefore you are requested to altend office of the Director, Handlggm &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.2,30,000/- in the shape of FDR/STOR pledged in favour of
Director, Handloom & Textiles, Assarn, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further corresponderice will be made with you in this respect which piease be noted.

Yours faithfully

Handloom & YWextiles, Assam -
wAmbari, Guwanati - 1
Memo No. DHTCM(C).18/2022/389 -A Dated Guwahati, the !ﬁb / 2023
Copy to:-

1) The Secretary to the Government of Assam, Handloom Textiles and Sericulture
Department, Dispur, Guwahati - 6 for kind information.

2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail
working estimate of the above mentioned work within 7 (seven) days from the date of
issue of this order.

3) Sri Padmanav Barman, Senior Assistant. He is requested to upload the acceptance of
tender in the official website.

4) Notice Board of this office.

\({’ Djrector

): }o?a ‘:;f Handloom & Textiles, Assam
y ¥ qg\" q C w~Ambari, Guwahati — 1

e



GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No.
0. DHTCM(C).18/2022/185 Dated Guwahati, the _ 28] 27 / 2023
From: Shri P, Mahanta, ACS

Director

Handloom & Textiles, Assam
Ambari, Guwahati - 1.

To: Shri Niranjan Medhi
2 No. Madgharia
P.O: Noon Mati
Dist: Kamrup (M)
Ph. No: 9864154277.

Sub: Acceptance for tenders for construction of boundary wall of WESU at Sipajhar in
Darrang district for 2022-23.

Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.

Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Committee accepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.2,50,500/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Ha/r]dloom & \Textiles, Assam
N Ambari, Guwahatj - 1
Memo No. DHTCM(C).18/2022/185-A Dated Guwahati, the 20|8S /2023
Copy to:-
1) The Secretary to the Government of Assam, Handloom Textiles and i
Department, Dispur, Guwahati - 6 for kind information. SenHg
2) Concerned Junior Engineer under this Directorate. He is requested to submi i
. . : i mit the detail
working estimate of the above mentioned work within 7 (seven
issue of this order. ( ) Gaiys Toom thedateof
3) Sri Padmanav Barman, Senior Assistant. He is requested to
tender in the official website. ] plaad jthe acceptanice of
4) Notice Board of this office.

Handloom & Textiles, Assam
G/[C/ wAmbari, Guwahatj — 1

( = c Estimated Rate Additional Performgncﬂ
No Name of Worl Value Accepted Performance Security |
Construction of 2065% below
;. | boundary wall of WESU | o 46 69 000/- | the CPWD | Rs.2,00,500/- | Rs.50,000/-
at Sipajhar in Darrang (DSR) 2021
district for 2022-23.



GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/186 Dated Guwahati, the 2[5 / 2023
From: Shri P. Mahanta, ACS
Director

Handloom & Textiles, Assam
Ambari, Guwahati — 1.

To: Shri Dipjyoti Roy
Pathsala
P.O: Pathsala
Dist: Bajali
Ph, No: 8134906961.
hu in
Sub: Acceptance for tenders for construction of boundary wall of WESU‘ at Ti
Nalbari district for 2022-23.
Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

i der
With reference to the subject cited above, I am t0 inform you that Ten
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted I:Ey golg :]t:rrg’lcz
following work is found to be beyond workable. However the f:_ommlttee accep n?onz e
subject to deposition of additional performance security in addition to security Y
Clause No. 3 of page No. 39 of the Tender document as follows:

ey

Estimated Rate Additional
Name of Work value Accepted performance Securi
Construction of 21i05 0/;
boundary wall of WESU 00/- below the Rs.3,15,750/- Rs.75,000/-
at Tihu in Nalbari district Rs.15,00,000/- | cpw (DSR)
for 2022-23. 2021

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.3,90,750/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Diflector
I:‘adr/\ﬁ'.ogm & Textiles, Assam
mbari, Guwahatj - 1
Memo No. DHTCM(C).18/2022/186-A Betes i
e Guwahati, the _=-¢) 8S /2023

1) The Secretary to the Government of Assam, Handloo i
- 5 m i
Department, Dispur, Guwahati — 6 for kind information. Textles and Sericulture

2) Concerned Junior Engineer under this Directora i
: ’ te. He is requ ;
working estimate of the above mentioned work within 7 (sqevziteg R ekl
issue of this order. ) days from the date of

3) Sri Padmanav Barman, Senior Assistant. He is re

tender in the official website. Ruesked 1 tpioad the ARcepeanee of
4) Notice Board of this office.

ol rector

Handloom & Textile ‘
: S, Assa
w—Ambari, Guwahati - 1 " fl

e



s

GOVERNMENT OF ASSAM
DIRECTORATE OF HANDLOOM & TEXTILES

No. DHTCM(C).18/2022/384 Dated Guwahati, the _LL;_'/Q?f 2023
From: Shri P. Mahanta, ACS
Director

Handloom & Textiles, Assam
Ambari, Guwahati - 1.

To: Shri M. K. Bhuyan
Beltola, Basistha
Kamrup
Ph. No: 9435014242,
Sub: Acceptance for tenders for Renovation of WESU at Morigaon in the district of
Morigaon for 2022-23.
Ref: This office NIT No. DHTCM(C).18/2022 dated 22-11-2022.
Sir,

With reference to the subject cited above, I am to inform you that Tender
Evaluation Committee Meeting held on 15-05-2023 observed that the rate quoted by you for the
following work is found to be beyond workable. However the Committee accepted your rate
subject to deposition of additional performance security in addition to security money as per
Clause No. 3 of page No. 39 of the Tender document as follows:

Sl. Estimated Rate Additional Performance
No. Name of Work Value Accepted Performance Security
P L 156
1. | : Rs.12,00,000/- | the CPWD Rs.1,80,000/- | Rs.60,000/-
| of Morigaon for 2022-
| 23 (DSR) 2021 ]

Therefore you are requested to attend office of the Director, Handloom &
Textiles, Assam, Guwahati — 1 and sign the formal Tender Agreement along with deposition of
the total security amount to Rs.2,40,000/- in the shape of FDR/STDR pledged in favour of
Director, Handloom & Textiles, Assam, Guwahati — 1 within 7 (seven) working days from the
date of issue of this letter failing which acceptance will be cancelled at your risk and cost and
no further correspondence will be made with you in this respect which please be noted.

Yours faithfully

Dirgctor
Handloom & Textiles, Assam

M Ambari, Guwahati — 1
Memo No. DHTCM(C).27/2022/384 -A Dated Guwahati, the ] 2023
Copy to:-
1) The Secretary to the Government of Assam, Handloom Textiles and i
Department, Dispur, Guwahati — 6 for kind information, nd Sericulture
2) Concerned Junior Engineer under this Directorate. He is requested to submit the detail

working estimate of the above mentioned work within 7
issue of this order. (seven) days from the date of

3) Sri Padmanav Barman, Senior Assistant. He i
tender in the official website. Is requested to upload the acceptance of

4) Notice Board of this office.

of

T Difector

andloom & Textiles, Assam &

vwAmbari, Guwahati - 1 " F
-

'



